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LLOAN NUMBER 94280-LB
GCFF TE NUMBER TF072697

Loan Agreement

(Strengthening Lebanon’s Covid-19 Response Project)

between
THE LEBANESE REPUBLIC

and

INTERNATIONAL BANK FOR RECONSTRUCTION
AND DEVELOPMENT
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LOAN AGREEMENT

AGREBMENT dated as of the Signature Date between THE LEBANESE REPUBLIC
(“Borrower”) and INTERNATIONAL BANK FOR RECONSTRUCTION AND
DEVELOPMENT (“Bank™). The Borrower and the Bank hereby agree as follows:

WHEREAS following an international effort to provide development support to support to
countries most affected by refugees in the Middle East region; and having satisfied itself as to the
feasibility and priority of the Project aimed at expanding COVID-19 vaccination among nationals
and non-nationals of Lebanon, including Syrian refugees, as further described in Schedule 1 to this
Agreement, the Borrower has requested the Bank to extend a loan to assist in the financing of the

Project;

WHEREAS funding from the Global Concessional Financing Facility was received by the Bank
for purposes of providing concessionality under this Agreement; and

WHEREAS under the terms of a Financial Procedures Arrangement with the Trustee of the Global
Concessional Financing Facility dated May 4, 2022, the Bank has agreed to provide funds to the
Borrower (the Concessional Portion of the Loan, as hereinafter defined) as part of an integrated
lending operation under the tenms of this Agreement.

NOW THEREFQRE, the Borrower and the Bank hereby agree as follows:
ARTICLE I — GENERAL CONDITIONS; DEFINITIONS

1.01.  The General Cenditions (as defined in the Appendix to this Agreement) apply to and form
part of this Agreement.

1.02.  Unless the context requires otherwise, the capitalized terms used in this Agreement have
the meanings ascribed to them in the General Conditions or in the Appendix to this
Agreement,

ARTICLE Il — LLOAN

2.01.  The Bank agrees to extend to the Borrower, on the terms and conditions set forth or referred
to in this Agreement, a Loan in the amount of twenty-five million United States Dollars
(USD 25,000,000) to assist in financing Parts 1, 2 and 3.1 of the project described in
Schedule 1 to this Agreement (“Project™), consisting of the following:

(a) a non-concessional portion of the Loan in an amount of twenty-two million nine
undred and fifty thousand United States Dollars (USD 22,950,000) as such
amount may be converted from time to time (“Non-Concessional Portion of the

Loan™); and

(b) a concessional portion of the Loan in an amount of two million and fifty thousand
United States Dollars (USD 2,050,000 (*Concessional Portion of the Loan”).

Printed by



TR A TARVAREE 2 ATV NG W RYVW | YOYA

2.02. The Borrower may withdraw the proceeds of the Loan in accordance with Section III of
Schedule 2 to this Agreement.

2.03.  The Front-end Fee is one quarter of one percent (0.25%) of the Non-Concessional Portion
of the Loan amount.

2.04. (8) The Commitment Charge is one quarter of one percent (0.25%) per annum on the
Unwithdrawn Balance of the Non-Concessional Portion of the Loan, provided that
the Commitment Charge for the period beginning on the date of accrual of the
Commitment Charge and ending on November 15, 2023 shall be zero percent

(0%).

(b) The Commitment Charge shall not be applied to the Concessional Portion of the
Loan.

2.05. (a) The interest is the Reference Rate plus the Variable Spread or such rate as may
apply following a Conversion; subject to Section 3.02(e) of the General
Conditions.

®) The Concessional Portion of the Loan shall be made available on a grant basis, The
interest rate shall not be applied to the Concessional Portion of the Loan.
2.06. The Payment Dates are May 15 and November 15 in each year.

207. The principal amount of the Non-Concessional Pertion of the Loan shall be repaid in
accordance with Schedule 3 to this Agreement.

ARTICLE IIT — PROJECT
3.0]. ‘The Borrower declares its commitment to the objectives of the Project and the MPA

Program. To this end, the Borrower shall carry out the Project, through MoPH, in
accordance with the provisions of Axticle V of the General Conditions and Schedule 2 to

this Agreement.
ARTICLE IV —EFFECTIVENESS; TERMINATION
4.01. The Additional Condition of Effectiveness consists of the following, namely:

(a) The Borrower has disclosed the Environmental and Social Management
Framework, in form and manner, and under terms of reference satisfactory to the
Bank.

4.02. The Bffectiveness Deadline is the date ninety (90) days after the Signature Date,
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ARTICLE V — REPRESENTATIVE; ADDRESSES
5.01. The Borrower’s Representative is the Minister of Finance.
5.02.  For purposes of Section 10.01 of the General Conditions: (a) the Borrower’s address is:
Ministry of Finance
Riad El-Solh Square
Beirut
Lebanese Republic

(b) the Borrower’s Electronic Address is:

Telex: Facsimile:
+961 1 642 762 +961 1 642762

503, Por purposes of Section 10.01 of the General Conditions: (a) the Bank’s address is:
International Bank for Reconstruction and Development
1818 H Street, N.W.
‘Washington, D.C. 20433
United States of America; and
(b) the Bank's Electronic Address is:

Facsimile: [E-mail:]

1-202-477-6391

AGREED as of the Signature Date.
THE LEBANESE REPUBLIC

By |
(____Asfhorized Representative
Name: Youssef E1 Khalil

Title;: Minister of Finance

Date: ;z% 4% Z_Z‘Z

INTERNATIONAL BANK FOR
RECONSTRUCTION AND DEVELOPMENT

By ?’fwza ngc’}\ |

Anuthorized Representative

. Name: Mouna Couzi

Title: Acting Regional Director

Date: {QA&&QQAQQ
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SCHEDULE 1

Project Description

The objective of the Project is to prevent, detect and respond to the threat posed by COVID-
19 and strengthen the national health system for public health preparedness in Lebanon.

The Project is part of the MPA Program and consists of the following parts:
Part1 COVID-19 vaccines and supplies.
Support the purchase of COVID-19 vaccines and related deployment activities.

L “Procurement of Vaccines and Vaccine Supplies

Supporting the Borrower’s health sector in the purchase of: (a) Project COVID-19 vaccine doses
that meet the World Bank’s Vaccine Approval Criteria (VAC) and (b) relevant eligible vaccination
supplies to meet the Borrower’s vaccination needs, in accordance with the prioritization and
eligibility criteria of the National Deployment and Vaccination Plan (“NDVP”) and the Project
Operations Manual,

2 Vaccine deployment .
Strengthening the Borrower’s institutional framework to enable safe and effective Project COVID-

19 Vaccines deployment activities, including development of: (a) supporting strengthening
community and citizen trust during crises through proactive, svidence-based citizen engagement
approaches to increase vaccine awareness and reduce vaccine hesitancy; (b) facilitating mobile
vaccination units to vaccinate hard-to-reach populations (e.g., in remote areas) especially those
climate-vulnerable; (c) carrying out large-scale vaccination marathons to improve vaccine uptake;
(d) supporting Operational Costs of Project COVID 19 Vaccination Sites; and (¢) supporting
standards and protocols surrounding cold chain, supplies, stotage, logistics, and training,

Part 2 COVID-19 Prevention, Detection and Case Management

Supporting Project COVID-19 Vaccine's prevention, detection and case management activities,
through:

L Payment of COVID-19 and related health conditions in-patient Hospitalization Bills to
public and eligible private hospitals, using provider payment methods as agreed with the
Bank and provided COVID-19 treatment follows the guidelines of the World Health
Orgenization (“WHO").

2, Procurement of phaumaceuticals, equipment and supplies needed by public hospitals for
the prevention, detection and case management of COVID-19 and related health
conditions.

3 Capacity building and technical assistance in COVID-19 prevention, detection and case
management.
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Part3 Project Management, Monitoring and Evaluation and System Strengthening

1,

{a) Providing support to the Project Management Unit (PMU) in managing and overseeing
Project activities, including: (2) staffing; (b) data collection, aggregation and periodic
reporting on the Project’s implementation progress; (¢) monitoring of the Project’s key
performance indicators and periodical évaluation; and (d) overall Project Operational
Costs, financial management, procurement, technical audit costs, monitoring and
evaluation, and compliance with ESCP.

(b) Provision of support to contract (i) a Vaccination Technical Audit to ensure transparent,
fair and equitable vaccine deployment, with an emphasis on the Project COVID 19
Vaccines; and (i) a Treatment Technical Audit to ensure tranisparent, fair and equitable
processing ‘'of COVID-19 and related health conditions Hospitalization Bills and supply
and distribution of phiarmaceuticals.

Support and developments of activities aimed at strengthening the health system in critical
areas of management of health information, testing and laboratories, monitoring and
evaluation, supply and logistics management capacity, and provision of equipment in
public hospitals (such as solar panels to help ensure continued clean energy supply for
functioning of equipment critical for (he management of COVID-19)
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SCHEDULE 2

Project Execution

Seetion I Implementation Arrangements

A

1,

Institutional Axrrangements,
The Borrower shall implement the Project through its Ministry of Public Health (“MoPH”).

Without limitation to the provisions of Article V of the General Conditions, and except as
the Bank shall othetrwise agree, the Borrower, through the MoPH, shall maintain at all
times during the implementation of the Project, a Project Management Unit (“PMU”) to
support the implementation of the Project within the MoPH, with composition, resources,
terms of reference and functions acceptable to the Bank. This PMU shall be responsible for
the day-to-day implementation of the Project including financial , management,
dishursement, monitoring and evaluation, procurement, reporting, and ensuring
complianee with environmental and social obligations and arrangements under the Project,
as further elaborated in the Project Operations Manual,

Project Operational Manuals including Vaccine Delivery and Distribution Manual

The Bormrower, through MoPH, shall prepare and adopt by no later than one (1) month
following the Effective Date, and carry out the Project in accordance with, a manwal
(*Project Operational Manual” or “POM™) containing detailed guidelines and procedures
for the implementation, of the Project, incloding with respect to: administration and
coordination, monitoring and evaluation, finencial management, procurement and
accounting procedures, environmental and social safeguards, corruption and fraud
mitigation measures, & grievance redress mechanism, Personal Data collection and
processing in accordance with the applicable WHO and national law and good international
practice, roles and responsibilities for Project implementation, and such other arrangements
and procedures as shall be required for the effective implementation of the Project, in form
and substance satisfactory to the Bank,

Without limitation on Section 1B.1 above, in order to ensure adequate implementation of
all Project COVID-19 Vaceine and vaccination-related activities under the Project, and
prior to commencement of any vaccination activities, the Borrower , through MoPH, shall
include in the POM, a manuval for Project COVID-19 Vaccine deployment, including
delivery and distribution (*Vaccine Delivery and Distribution Manwal”), in accordance
with the NDVP and in form and substance satisfactory to the Bank, which shall include:

(a) rules and procedures for prioritizing intra-country vaceine allocation following
principles established in the WHO Fair Allocation Framework, including an action
plan setting out the timeline and steps for implementing such rules;

() rules and procedures establishing minimun standards for vaceine management and

monitoring, including medical and technical criteria, communications and
outreach plan, cold chain infrastructure, and other related logistics infrastructure;
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(©) rules and procedures for processing and collection of Personal Data in accordance
with national law on Personal Data Protection if it is deemed adequate and good
international practice; and

(d) vaccine distribution plan, including action plan seitting out timeline and steps for
immunization, with clear distinction of activities that need to be completed before
vaccine roll out and those that can be completed within the first 6 months after

vaccine deployment

The Borrower, through MoPH, shall carry out the Project in accordance with this
Agreement, the Project Operational Manual, including the Vaccine Delivery and
Distribution Manual. Except as the Bank shall otherwise agree, the Borrower shall not
assign, amend, abrogate, or waive the provisions of the Project Operational Manual or the
Vaceine Delivery and Distribution Manual without prior approval of the Bank. In the event
of any conflict between the provisions of the Project Implementation Manual or Vaccine
Delivery and Distribution Manual and this Agreement, the provisions of this Agreement
shall prevail.

Standards for COVID-19 Vaccine Approval,
All Project COVID-19 Vaccines shall satisfy the Vaccine Approval Criteria.

‘Work Plans and Budget

For purposes of implementation of the Project, the Borrower , through MoPH, shall:

(a) by no later than one (1) month after the Effective Date, prepare a draft work plan
and budget for Project implementation, setting forth, inter alia: (i) a detailed
description of the planned activities, including any proposed conferences and
Training, wnder the Project for the period covered by the plan; (fi) the sources and
proposed use of funds therefor; (jif) procurement and environmental and social
safeguards arrangements therefor, as applicable and; (iv) responsibility for the
execution of said Project activities, budgets, start and completion dates, ouiputs
and monitoring indicators to track progress of each activity;

() thereafter furnish the draft work plan and budget to the Bank for its review, and
within 15 business days of receiving comments from the Bank, finalize the draft
work plan and budget, taking into account the Bank’s comments thereon; and

© thereafter adopt and carry out such draft work plan and budget for the relevant
period as shall have been agreed with the Bank (“Work Plan and Budget™), as such
plan may be subsequently revised or updated every six (6) months with the prior
written agreement of the Bank.

Environmental and Social Standards.

The Borrower, through MopH, shall ensure that the Project is carried out in accordance
with the Environmental and Social Standards, in a manner acceptable to the Bank.
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Without limitation upon paragraph 1 above, the Borrower, through MoPH, shall ensure
that the Project is implemented in accordance with the Environmental and Social
Commitment Plan (“ESCP™), in a manner acceptable to the Bank, To this end, the Borrower
shall ensure that:

@) the measures and actions specified in the ESCP are implemented with due
diligence and efficiency, as provided in the ESCP;

) sufficient funds are available to cover the costs of implementing the ESCP;

(c) policies and procedures are maintained, and qualified and experienced staff in
adequate numbers are retained to implement the ESCP, as provided in the ESCP;
and

(&) the BSCP, or any provision thereof, is not amended, repealed, suspended or
waived, except as the Bank shall otherwise agree in writing, as specified in the
ESCP, and ensure that the revised ESCP is disclosed promptly thereafter.

In case of any inconsistencies between the ESCP and the provisions of this Agreement, the
provisions of this Agresment shall prevail.

The Borrower, through MoPH. shall ensure that:

{(a) all measures necessary arc taken to collect, compile, and furnish to the Bank
through regular reports, with the frequency specified in the ESCP, and promptly
in a separate report or reports, if so requested by the Bank, information on the
status of compliance with the ESCP and the environmental and social instruments
referved to therein, all such reports in form and substunce acceptable to the Bank,
setting out, inter alia: (i) the status of implementation of the ESCP; (ii) conditions,
if any, which interfere or threaten to interfere with the implementation of the
BSCP; and (jii) comrective and preventive measures taken or required to be taken
to address such conditions; and

t) the Bank is promptly notified of any incident or accident related to or having an
impact on the Project which has, or is likely to have, a significant adverse effect
on the environment, the affected communities, the public or workers, in
accordance with the ESCP, the environmental and social instruments referenced
therein and the Environmental and Social Standards.

The Borrower, through MoPH, shall establish, publicize, maintain and operate an
accessible grievancé mechanism, to receive and facilitate resolution of concerns and
grievances of Project-affected people, and take all measures necessary and appropriate to
resolve, or facilitate the resolution of, such concerns and grievances, in a manner
acceptable fo the Bank.

Section 11, Proiect Monitoring Reporting and Evaluation

A,

Project Reports

Printed by



Yoo

Yoty /Y - €V aaadl - duans ) a3y sall

The Borrower, through MoPH, shall furnish to the Bank each Project Report not later than
forty-five (45) days after the end of each calendar semester, covering the calendar semester,
Except as may otherwise be explicitly required or permitted under this Agreement or as
may be explicitly requested by the Bank, in sharing any information, report or document
related to the activities described in Schedule I of this Agreement, the Borrower, through
MoPH, shall ensure that such information, report or document does not include Personal
Data.

Other Financizl Management Arrangements

To facilitate the efficient management of the financial management system of the Project,
the-Borrower shall take all measures necessary to ensure that for each withdrawal of the
proceeds of the Loan, the Borrower shall, through MoF, open Additional Budget equivalent
1o the amount of such withdrawal of the Loan proceeds, provided that the total amount

" allocated to all such budget lines during the life of the Project up until the disbursement

deadline date.(as defined in the Disburseinent Guidelines and the additional instructions of
the Bank referred to in Section IIL A of Schedule 2 to this Agreement) shall not exceed the
amount of the Loan. The Borrower will take appropriate measures to ensure the timely
transfer of Loan proceeds from the Treasury account to the Project Designated Account
upon completion of all necessary internal processss.

Technical Audit

The Borrower, through MoPH, shall appoint and thereafter maintain throughout the
implementation of the Project, two Technical Auditors (“TAs™) to respectively carry out,
under terms and conditions satisfactory to the Bank: (a) verifications of the Borower’s
compliance of vaccination deployment with the NDVP and the WHO Fair Allocation
Framework (“Vaccination Technical Audit™); and (b) validations of the payments made
from COVID-19 and related health conditions to public and eligible private hospitals with
regard to Hospitalization Bills and verification of the eligibility of the expenditures and
supply and distribution of pharmacenticals (“Treatment Technical Audit”); all in
accordance with the provisions of this Agreement and of the POM. Each respective TA
shall sybmit to the Borrower and the Bank quarterly reports, within thirty (30) days of the
end of each guarter,

Section III,  Withdrawal of Loan Proceeds

A.

General.

Without limitation upon the provisions of Article II of the General Conditions and in
accordance with the Disbursement and Financial Information Letter, the Borrower may
withdraw the proceeds of the Loan to: (a) finance Eligible Expenditures; and (b) pay: (i)
the Front-end Fegland(ii) each Interest Rate Cap or Interest Rate Collar premiumy in the
amount allocated and, if applicable, up to the percentage set forth against edch Category of
the following table:
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o
) Project COVID-19
Vaceine under Part 1.1 (a) of ) 91.78% 8.22%
the Project 9,361,676 838,324 o
2 Hospitalization Bills
under Part 2.1 of the Project 7,342,491 657,508 91.78% 8.22%
1
f
i
(3)Goods, consultants’ services,
non-consultanis’ services,
Training and Operational Cost 91.78% 8.29%
forParts 1.1 (b),1.2,2.2,2.3, and | 1188/458 554,167 ’
3.1 of the Project
(4) Front-end Fee Not’ Amount
57,375 applicable payable
pursuant to
Section 2.03
of this
Agreement
in
accordance
with Section
2.07 (b) of
the General
Conditions
(5) Interest Rate Cap or 0 Not Amount due
Interest Rate Collar premivm applicable | pursnantto
Section 4.05
(c) of the
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General
Conditions

Total

| 22,950,000 2,050,000 ]

B. Withdrawal Conditions; Withdrawal Period.

Notwithstanding the provisions of Part A above, no withdrawal shall be made:

(a)

(b)
(0)

from the Loan Account unless each withdrawal is made on a pari passu basis and
at a 91.78/8.22 ratio between the amount of the Non-Concessional Portion of the
Loan allocated and the amount of the Concessional Portion of the Loan allocated;

for payments inade prior to the Signature Date; and

for Eligible Expenditures under Category (1) unless and until the Borrower,
through MoPH has contracted the Technical Auditor to carry out Vaccination
Technical Andit under terms and conditions satisfactory to the Bank in accordance
with the Section I11.C (i) of the Schedule 2 to this Agreement.

(d) for Eligible Expenditures under Category (2) unless and until the Borrower,

through MoPH has contracted the Technical Auditor to carry out the Treatment
Technical Audit in form and manner, and under terms of reference satisfactory to
tue Bank in ‘accordance with the Section IILC (ii) of the Schedule 2 to this

Agreement.

2, The Closing Date is September 30, 2024.

SCHEDULE 3

The following table sets forth the Principal Payment Dates of the Non-Concessional Portion of the
Loan and the percentage of the total principal amount of the Non-Concessional Portion of the Loan
payable on each Principal Payment Date (“Instaliment Share”).

Level Prineipal Repayments

Principal Payment Date

Instaliment Share

On each May 15 and November 15
_ Beginning November 15, 2026 4,55%
through November 15, 2036

On May 15, 2037

4.45%
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APPENDIX

Section 1. Definitions

1.

“Anti-Corruption Guidelines™ means, for purposes of paragraph 6 of the Appendix to the
General Conditions, the “Guidelines on Preventing and Combating Fraud and Corniption
in Projects Financed by IBRD Loans and IDA Credits and Grants™, dated October 15, 2006
and revised in January 2011 and as of July 1, 2016.

“Capitation Payment” means the Borrower's expenditure allocation for COVID-19
expenses related to Part 2 of the Project. :

“Category” means a category set forth in the table in Section IILA of Schedule 2 to this
Agreement,

“Concessional Portion of the Loan” means the amount of the Loan referred to in Section
2.01(b) of this Agreement; which has been contributed for the Project from the GCFF on

grant basis.

“COVAX Facility” means the COVID-19 Vaccine Global Access Facility, a mechanisin
through which demand and resources are pooled to support the availability of, and
equitable access to, COVID-19 vaccines for all economies,and which is coordinated by
Gavi, the Vaccine Alliance, the Coalition for Epidemic Preparedness Innovations

(CEPI),and the WHO.

“COVID-19” means the coronavirus disease caused by the 2019 novel coronavirns (SARS-
CoV-2).

“Enviromnental and Social Commitment Plan” or “ESCP” means the environmental and
social commitment plan for the Project, dated May 12, 2022, as the same may be amended
from tirne to time in accordance with the provisions thereof, which sets out the material
measures and actions that the Borrower shall carry out or cause to be carried out to address
the potential environmental and social risks. and impacts of the Project, including the
timeframes of the actions and measures, institutional, staffing, training, monitoring and
reporting arrangements, and any eavironmental and social instruments to be prepared

thereunder.

“Environmental and Social Standards” or “ESSs” means, collectively: (i) “Buvironmental
and Social Standard 1: Assessment and Management of Environmental and Social Risks
and Impacts™; (ii) “Environmental and Social Standard 2: Labor and Working Conditions™;
(iii} “Envirommnental and Social Standard 3: Resource Efficiency and Pollution Prevention
and Management”; (iv) “Environmental and Social Standard 4: Community Health and
Safety”; (v) “Environmental and Social Standard 5: Lard Acquisition, Restrictions on Land
Use and Involuntary Resettlement”; (vi) “Environmental and Social Standard 6:
Biodiversity Conservation and Sustainable Management of Living Natural Resources™;
(vil) “Bnvironmental and Social Standard 7; Indigenous Peoples/Sub-Saharan Historically
Underserved Traditional Local Communities”; (viii) “Envirommnental and Social Standard
8: Cultural Heritage”; (ix) “Environmental and Social Standard 9 Financial
Intermediaries”; (x) “Environmental and Social Standard 10: Stakeholder Engagement and
Information Disclosure”; effective on October 1, 2018, as published by the Bank.
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10.

11.

12.
13.

14,

15,

16,

17.

18.

“General Conditions™ means the “International Bank for Reconstruction and Development
General Conditions for IBRD Financing, Investment Project Financing”, dated December
14, 2018 (revised on August 1, 2020, December 21, 2020, April 1, 2021, and January 1,
2022), with the modifications set forth in Section I of this Appendix.

“Global Concessional Financing Facility” and “GCFF” each means the financing facility
established with a focus on providing concessional financing to middle income countries
most affected by the presence of large numbers of refugees, with an initial focus on the
Syrian refugee crisis as it impacts Jordan and Lebanon, and referred to in the Preamble to

this Agreement.

“Hospitalization Bills* means the bills presented by public and eligible private hospitals in
Lebanon to the MoPH for the payment of in-patient hospitalization services for COVID-
19 treatment and related health conditions, following the guidelines of the World Health
Organization (“WHQ") (as defined hereinafter), and as further described in the POM.

“MoPH” means the ministry of public health of the Lebanese Republic, or any successor
thereto.

“MPA Program” means the multiphase programmatic approach program designed to
prevent, detect and respond to the threat posed by COVID-19 and strengthen national
systems for public health preparedness.

“National Deployment and Vaccination Plan” or “NDVP” means the deployment and
vaccination plan of the Lebanese Republic, prepared by by the MoPH with support from
partners to achievz the timely and successful introduction of COVID-19 vaccines,

“Non-Concessional Portion of the Loan” means fhe amount of the Loan referred to in
Section 2.01(a) of this Agreement, provided to the Borrower on non-concessional terms.

“Operational Costs™ means incremmental costs incurred on account of the Project
coordination, impletnentation and monitoring, including expenditures for vehicle operation
and maintenance, office supplies and consumables, utilities, communication, translation
and interpretation, bank charges, Project-related travel, including per diem and
accommodation, but excluding salaries of the Borrower’s civil servants, and other
miscellaneous costs directly associated with the Project implementation.

“Personal Data” means any information relating to an idenfified or identifiable individual,
At identifiable individual is one who can be identified by reasonable means, directly or
indirettly, by reference to an attribute or combination of attributes within the data, or
combination of the data with other available information. Attributes that can be used to
identify an identifiable individual include, but are not limited to, name, identification
number, location data, online identifier, metadata and factors specific to the physical,
physiotogical, genetic, mental, economic, cultural or social identity of an individual,

“Procurement Regx;]ations” means, for purposes of paragraph 84 of the Appendix to the
General Conditions, the “World Bank Procurement Regulations for IPF Borrowers”, dated

November 2020.
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16.

21.

2.

23.

26.

27,

28,

"Project COVID-19 Vaccine” means a vaccine for the prevention of COVID-19, authorized
by the Borrower's national regulatory authority for distribution, marketing and
administration within the territory of the Borrower and acquired or deployed under the
Project; “Project COVID-19 Vaceines™ means the plural thereof.

“Project Operational Manual” or “POM” means the manual to be prepared and updated by
the Recipient pursuant to the provisions of Section 1B.1 of Schedule 2 to this Agreement.

“Signature Date” means the later of the two dates on which the Borrower and the Bank
signed this Agreement and such definition applies to all references to “the date of the Loan
Agreement” in the General Conditions.

“Stringent Regulatory Authority” means a National Regulatory Awthority (“NRA”) that is
classified by WHO as a Stringent Regulatory Authority,

“Technical Auditor” or “TA” means an independent third party verification agency or
agencies, satisfactory to the Bank, hired under the Project by the Borrower through MoPH
to monitor Project activities and conduct technical audit as provided under Section IL.B of
Schedule 2 to this Agreement. .

“Training” means the training of persons involved in Project-supported activities,
including seminars, workshops, and costs associated with such activity including travel and
subsistence costs for training participants, per diems, costs associated with securing the
services of trainers, rental of training facilities, preparation and reproduction of training
materials, and other costs directly related 1o training preparation and implementation. °

“Vaccine Approval Criteria” or “VAC” means that the Project COVID-19 Vaccine: (a) has
received regular or emergency licensure or anthorization from. at least one of the Stringent
Regulatory Authorities identified by WHO for vaccines procured and/or supplied under the
COVAX Facility, as may be amended from time to time by WHO; (h) has received the
WHO Prequalification or WHO Emergency Use Listing; or () has met such other criteria
as may be agreed in writing between the Recipient and the Bank.

“Vaccine Delivery and Distribution Manual” means the Borrower's manval as integrated
in the POM and referred to in Section 1.B.1(b) of Schedule 2 to this Agreement, as the same
may be amended from time to time with the Bank’s prior written approval,

“WHO” means the World Health Organization.

“WHO Fair Allocation Framework” means the rules which govemn the allocation of
vaccines to participants in the COVAX Facility, as developed by WHO, subject to periodic
review by the COVAX Facility.

“WHO Emergency Use Listing” means a risk-based procedure for assessing and listing by
WHO of unlicensed vaccines, therapeutics, and in vitro diagnostics with the aim of
expediting the avajlability of these products to people affected by a declared public health
emergency.

Printed by



Yoo\

YoYY/NV/Y — €V suadl - eyl 53 sl

3Q.

3L

“WHO Prequalification” means a service provided by WHO to assess the quality, safety,
and efficacy of medical products for priority diseases, and which are intended for United
Nations and international procurement to developing countries.

“Work Plan and Budget” means the work plan and budget referred to in Section LD of
Schedule 2 to this Agreement,

Section L. Modifications to the General Conditions

o

6.

The General Conditions are hereby modified as follows:

Wherever used throughout the General Conditions, the term “Loan Payment” and “Loan
Payments” are modified to read “Payment of the Non-Concessional Portion of the Loan™
and “Payments of the Non-Concessional Portion of the Loan”, respectively. Furthermore,
wherever used in Sections 3.02 to 3.08; Section 3,10; Section 4.01; Section 4.02 to 4.05
(inchuding the Title); Sections 7.05 to 7.08; Section 8.02; and Section 9.05, the term “the
Loan” is modified to read “the Non-Concessional Portion of the Loan”; the term
“Unwithdrawn Loan Balance” is modified to read “Unwithdrawn Balance of the Non-
Concessional Portion of the Loan”; and the term “Withdrawn Loan Balance” is modified
to read “Withdrawn Balance of the Mon-Concessional Portion of the Loan™.

In Section 2.07, Refinancing Preparation Advance; Capitalizing Front-end Fee and '
Interest, the term “the Loan” in paragraph (&) and the term “the Loan™ after “other charges
on” in paragrazh (c) of, is deleted and replaced with “the Non-Concessional Portion of the
Loan™.

In the Table of Contents, the references to Sections, Section names and Section numbers
are modified to reflect the modifications set forth in the paragraphs below.

Section 3.01.  (Front-end Fee) is modified to read as follows:
“Section 3.01." Front-end Fee; Commitment Charge

(a) The Borrower shall pay the Bank 2 front-end fee on the Non-Concessional Portion
of the Loan at the rate specified in the Loan Agreement (the “Front-end Fee”).

(b) The Borrower shall pay the Bank a commitment charge on the Unwithdrawn
Balance of the Non-Concessional Portion of the Loan at the rate specified in the
Loan Agreement (the “Commitment Charge”). The Commitment Charge shall
accrue from a date sixty (60) days after the date of the Loan Agreement to the
respective dates on which amounts are withdrawn by the Borrower from the Loan
Account or cancelled. The Commitment Charge shall be payable semi-annually
in arrears on each Payment Date.”

In the Appendix, Definitions, all relevant references to Section numbers and paragraphs
are modified, as necessary, to reflect the modification sef forth above.

Wherever used in the following definitions of the terms “Automatic Conversion to Local

Currency’;, “Automatic Rate Fixing Conversion”; "*Commitment Linked Repayment Amortization
Schedule™;, “Conversion™, “Currency Conversion”; “Default Interest Period’; “Default Interest
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Rate”; “Default Variable Rate”; “Fixed Rate”; “Fixed Reference Rare”, “Fixed Spread”;
“Installment Share"; “Interest Rate Cap™ “Interest Rate Collar”; “Intevest Rate Conversion”;
“Principal Payment Date”; “Reference Rate Reset Daté®**Variable Rate”; “Variable Spread”;
“Variable Spread Fixing Charge”; the term “the Loan® is modified to read “the Non-Concessional
Portion of the Loan”; the-term “Unwithdravn Loan Balance™ is modified to read “the Unwithdrawn
Balance of the Non-Concessional Portion of the Loan™; and the term “Withdrawn Loan Balance”
is modified to read * Withdrawn Balance of the Non-Concessional Portion of the Loan”.

7.

10.

11.

In paragraph 75 of the Appendix, the definition of the term “Loan Payment” is modified to
read as follows:

“75. " “Payment of the Non-Concessional Portion of the Loan” means agy amount
payable by the Loan Parties to the Bank pursuant to the Legal Agreements or these General
Conditions, including (but not limited to) any amount of the Withdrawn Balance of the
Non-Concessional Portion of the Loan, interest, the Front-end Fee, the Commitment
Charge, interest at the Default Interest Rate (if eny), any prepayment premium, any
transaction fee for a Conversion or early termination of a Conversion, any premium
payabje upon the establishment of an Interest Rate Cap or Interest Rate Collar, and any
Unwinding Amount payable by the Borrower.”

A neéw paragraph 79 with the following definition of “Non-Concessional Portion of the
Loan” is added to the Appendix, and the remaining paragraphs are renumbered
accordingly:

“78.  “Non-Congessional Portion of the Loan” means portion of the Loan provided to
the Borrower on non-concessional terms in the Loan Agreement.”

. In the renumbered paragraph 108 (originalty paragraph 107) of the Appendix, the definition

of “Unwithdrawn Loan Balance” is modified to read as follows;

“108.  “Unwithdrawn Balance of the Non-Concessional Portion of the Loan” means the

amount of the Non-Concessional Portion of the Loan remaining wnwithdrawn from the
T.oan Account from time to time.”

A new paragraph 111 with the following definition of “Withdrawn Balance of the Non-
Concessional Portion of the Loan™ is added to the Appendix, and the remaining paragraphs
are renumbered accordingly:

“111.  “Withdrawn Balance of the Non-Concessional Portion of the Loan” means the
amovunts of the Non-Concessional Portion of the Loan withdrawn from the Loan Account
and outstanding from time to time.”

In the renumbered paragraph 112 (originally paragraph 110) of the Appendix, the definition
of “Withdrawn Loan Balance” is modified to read as follows:

“112.  “Withdrawn Loan Balance” means the amounts of the: (i) Non-Concessional
Portion of the Loan withdrawn from the Loan Account and outstanding from time to time;

plus (i) Concessional Portion of the Loan withdrawn from the Loan Account from time to
time,”
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